List of works put to Tender on 30th October 1975.

1 Last date for the receipt of application for the issue of Tender forms 27th October 1975

2 Date of issue of Tender forms: from 16th October 1975 to 29th October 1975

Sl No	Name of work	Estimated amount of work put to Tender	E. M. D	Time allowed for the completion of work (excluding rainy season)	Form of contract	Cost per set of tender forms	Class of contractors who are eligible to tender for the work
1	2	3	4	5	6	7	8
		Rs.	Rs.			Rs.	
1	Construction of a bridge at 7.60 k.m. of Sullia Uberackamithur road in Sullia taluk (balance work)	62,900	1,575	4 months	Percentage	10	Class III and above
2	Construction of a Salt water exclusion dam near Uppadakatta in Chilliaru village of Mangalore taluk (T. 47/75-76)	91,735	2,295	8 months	Percentage	10	Class III and above

618 S. RUDRAIAH, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, M. L. B. C. I. DIVISION MALAPRABHA DAMSITE-591116.

Brief Tender Notice dated 5th October 1975.

No. MLBCI/DB-2/TND/75-76/11597-635. Sealed percentage tenders in duplicate in the prescribed form superscribed with the name of workmentioned below are invited from registered Contractors in Karnataka P. W. D. Tenders will be received by the Executive Engineer M. L. B. C. I. Division. Damsite-591116, Taluka: Saundatti, District: Belgaum upto 4-00 P. M on 5th November 1975 and will be opened on the same day, if possible.

Blank Tender Forms will be issued during working hours from 29th October 1975 to 31st October 1975 (both days inclusive) on payment of amount mentioned in Item No. 5 per set which is not refundable. Cheques will not be accepted. In case, tender documents are required to be sent by post an additional amount of Rs. 5 per set should be paid in cash or Money Order to defray the Postal and other incidental charges. The department will not be held responsible for any delay in transit etc. Other particulars can be had from the office of the undersigned during the office hours.

1 Sl No —1

2 Name of work —Construction of Canal Syphon across Yekker Nalla at Ch. 6+510 M and Nargund Gokak road crossing at Ch. 6+530 M on Mangli Right Branch Channel.

3 Cost of work put to Tender.—Rs 1,82,386

4 E. M. D at 2½% —Rs. 4,560

5 Cost of Tender forms per set of two copies —Rs 30

6 Class of Contractor —Class III and above

7 Time allowed for completion.—5 Months

Final acceptance rests with the competent authority who reserve the right to accept or reject any or all Tenders without assigning any reasons therefor.

H. C. VEERANNA,
623 *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, PUBLIC WORKS DEPARTMENT, UKP CANAL DIVISION, No. 1., NARAYANPUR.

Time Extension Notification dated 9th October 1975.

Subject:—1 Construction of R. C. C. Arch aqueduct across Bardnal Nalla at ch. 14036 M of NLBC.

1 Construction of NLBC (Eath work and Lining) from ch. 3017.5 to 3294.5M of Nagabenal CD gap.

Refrence:—1 Gazette Notification dated 24th July 1975.

2 Time Extension Notification No. UKP/DB.1/TND/75-76, dated 7th August 1975.

3 do-No. UKP/DB. 1/TND/75-76, dated 8th September 1975.

The time fixed for the issued and receipt of the tenders for the above works is postponed until further orders.

K. SATYANARAYANA SETTY,
651 *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, HASSAN DIVISION, HASSAN.

Notification dated 15th October 1975.

The last date for receipt of Tenders invited in this office Notification No. 18/75-76 communicated *vide* this office Memo No. DBR/TND/18/75-76/3493-505 dated 17th August 1975 and farther corrected in this office Memo No. DBR/TND-18/75-76/4152-66, dated 17th September 1975 is extended up to 25th October 1975. Consequent to this, the issue of block tender forms will be from 17th October 1975 to 24th October 1975.

The other terms and conditions of the original notification published in the *Karnataka Gazette* dated 4th September 1975 on page 835 Part VI and *Karnataka Gazette* dated 25th September 1975 on page 995 Part remains unchanged.

653 *Executive Engineer.*